
Howard R. Young Correctional Institution – New Kitchen Addition 

Construction Management Selection 

Supplementary Information 

 

 

I. Proposal Requirements 

 

A. Understanding of the Project (2 page limit) 

 

State your firm’s understanding of the project and the issues surrounding the successful 

delivery of a kitchen facility of this size and magnitude. 

 

B. Firm Capabilities (3 page limit) 

 

Provide a brief description of your firm, joint venture and subconsultant(s).  At a 

minimum, include the following for your team:  company history; the level of available 

resources; the total number of professional and technical personnel by discipline; and a 

statement as to why your team will be best qualified to deliver the project.  If a joint 

venture, briefly state the length of your relationship and prior experience as a team. 

 

C. Relevant Experience (10 page limit) 

 

1. Describe five (5) construction management and/or CM at risk projects of 

similar size and scope that you have completed in the past five (5) years and 

any projects of the past five (5) years specifically related to kitchen and/or 

prison facilities.  Provide at a minimum: 

 

a. project name and location 

b. planned vs. actual completion date 

c. planned vs. actual budget 

d. brief description of project 

e. owner and architect (include reference for both) 

 

2. If a joint venture or association, provide the same information as shown above 

for work completed previously as a team.  Provide no more than four (4) 

project examples. 

 

D. Team Organization and Experience (5 page limit) 

 

Provide an organizational chart identifying all of your key staff members and 

demonstrate how each team member will interact with other staff members assigned to 

this project.  Provide a brief resume of key individuals describing at a minimum: 

 

1. role on the project 

2. education 

3. professional registrations 

 4. relevant experience 

 

 

E. Work Plan and Management Approach (8 page limit) 

 



Describe your scope of services for design review, pre-construction and construction 

phases on completed CM at risk projects.  Also provide your methodology for 

interacting with the Owner, user groups, architect/engineer, consultants and other team 

members during all phases of work to ensure successful completion of the project. 

 

It is understood that this work plan will be preliminary in nature but it should be 

illustrative of a realistic work plan for a project of this scope and type. 

 

F. Financial Capability 

 

If you are a joint venture and not submitting combined information, each firm must 

submit information. 

 

Provide a copy of your last audited annual financial statement. 

 

Provide a letter from your bonding company (on bonding company letterhead) stating 

your maximum bonding capacity and your bonding capacity currently available. 

 

G. Appendix 

 

Provide any supplemental information in support of your team’s qualifications 

(corporate brochures, articles and awards). 

 

II. Selection Process 

 

A. Members of the selection committee will review the credentials of each firm and 

shortlist those firms deemed qualified to deliver the required construction management 

services. 

 

B. The shortlisted firms will be invited to make oral presentations to the selection 

committee which will evaluate and select the firm deemed best qualified to undertake 

the project.  This selection will be based on both the written proposal and interview 

presentation.  Selected firms will be provided current architectural plans and 

specifications. 

 

Key staff members of the construction management firm will be expected to participate 

in the interview.  These will include, but not limited to, the project executive, project 

managers, field superintendents, etc. 

 

C. The State will then enter into negotiations with the preferred firm.  If negotiations 

cannot be completed to the satisfaction of the Owner, then the firm will be so notified 

in writing, and the Owner will enter into negotiations with the next highest ranked firm.  

The intended form of contract will be the AIA A133 2009 – “Standard Form of 

Agreement between Owner and Construction Manager as Constructor” including any 

amendments deemed necessary.  AIA 201 2007 “General Conditions of the Contract 

for Construction” will also be utilized. 

 

III. Scope of Services 

 

The CM firm selected shall provide the State of Delaware with the following: 

 



1. Basic services during the pre-construction phase may include but are not limited to:  

review of design; making relevant recommendations in the best interest of the State; 

value engineering; presentation of a detailed estimate of construction cost; development 

of a construction schedule based on the State’s funding availability; preparation of bid 

packages; conducting pre-bid meetings; administration of construction contract(s); and, 

interfacing with the architect, as necessary. 

 

2. Basic services during the construction include but are not limited to: cooperation with 

architect, coordination of the contractors with the various phases of the project; 

conducting pre-construction and progress meetings; receiving and reviewing shop 

drawings and related submittals before forwarding to the architect; assuring compliance 

with contract drawings and specifications; maintaining current cost data and reporting 

to the Owner on a regular basis in order to maintain accountability for project cost; 

maintaining and updating the current project schedule; coordination of commissioning 

activities with the State’s commissioning agent; project completion and closeout; post-

construction activities will include warranty responsibilities, project training and 

coordination of move-in activities. 

 

 


